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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30- BLOCK 14 CONTINUATION PAGE

The following have been added by full text:
AMENDMENT 0003
This amendment provides the following changes/items/revisions:

1. To provide the Medical Equipment Data List Legend to the Medical Equipment Data List, previously
incorporated to the solicitation via Amendment 0001 (see attached);

2. Questions submitted and pertaining answers provided (for informational purposes only).

1. Canatime extension of 14 days be granted?
Response: NO

2. Whenislast day for submitting questions to the solicitation materials?
Response: Ten(10) calendar days before the due day.

3. Ref. “Proposed Completion dates’. What are Governments expectations for tie Completion and
handover? April 2004 or December 2004?
Response: Between April 2004 and December 2004. But preferable April of 2004.

4. Will Government approve materials and equipment submitted based on the 65% design? Question
referstolong lead items ase.g. HVAC system.
Response: YES

5. VOL A, page 6 requires 14 ea parking spaces. Drawing and specificationsindirect 5 ea. Please clarify.
Response: There shall be only 5 spaces.

6. Will al items except optional items be awarded?
Response: YES

7. What is included in item no. 0002 site work, and what isitem no. 00017 A total of all other items?
Response: Item 0001 is a stand-alone item. Please refer to the item description. Item 0002, Site work, refer
to RFP Site Plan Drawings.

8. IsNFSGFM?And if Yes—whereto obtain?
Response: NO

9. Can aDanish bonding firm be accepted?
Response:
YES

10. IsaDanish JV to beregistered in the US?

Resonse: Not nedessary

11. Can alicensed Danish engineer be approved for structural design?
Response: Yes.

12. Inon place POL is GFM but in another place the contractor isto pay. Please clarify.
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Response: POL is GFM.

13. What isthe requirement to the room where the computer for COE use isto be placed?
Response: Adequate slectrical power supply, heat and no less than 58 Sq Meter.

14. Issubmission of payroll also required for Danish contractors? In the past it has not been a requirement.
Response: Not required.

15. Why is GFCI specified different for the American and Danish contractors; 5mA vs. 30mA.
Response: In the United States, the organization responsible for setting the standard of operation
of Ground Fault Circuit Interrupters (GFCI) is Underwriters Laboratory (UL). This standard limits
the current to ground at 6mA (5ma +/- 1mA) for a class A GFCI. Other standards are available
but must inevitable prevent the shock hazard to persons exposed to ground fault currents.

16. What can be expected of GF storage space?
Response: Close by the project site, and spacious enogh for storage and enclosed.

17. Sec. 00901: TABR 400-2 is outdated!
Response: Thanks for the info.

18. Sec. 00902: AFSPACOM 75-4 is obsol ete!
Response: Same as above

19. 12 SWSisnow 821 ABG.
Response: Same as above.

20. Whereissurplusto be hauled to?
Response: Will be designated by the Contract representative. The hauling distance will not expect to be far
from the project site.

21. Building 1400 has on listed fire booster pump installed!
Response: Comment noted.

22. Isair in concrete wanted?
Resonse: If air in concrete is used, criteriafor Air entrained concrete are to be determined by D/B structural
engineer. The USAF has no preference.

23. How is summer/winter defined?
Response: Fron June 1% to September 15 is considered summer, the rest of the year is winter.

24. Isit correct that only the perimeter rooms are going to have radiators?
Response: Radiators are required at exterior wall and interior partitions; where indicated on
the RFP drawings.

25. Since a central filter unit is being installed on the main water line, is it still recommended to install a
de-central filter for the clinic alone?
Response: The water filter dedicated to the CMF is required.

26. Areoxygen, nitrogen oxy and nitrogen bottles with regulator, etc? GFE?
Response: Above listed gasses are provided in point-of-use sizebottles by building
occupants; coordinate with building users.

27. Isit amandatory requirement that lighting shall be for 277 V?
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Response: No. However, to realize the cost savings associated with supplying the building at
277/480V in lieu of 120/208V, all equipment that can be served at 277V or 480V should be
supplied with these voltages. In this case, the reduction of cost due to the reduced size of
equipment such as panelboards, feeders and branch circuits can offset the cost of transformers
used on a 277/480V system. Llighting, heating/ventilation equipment, large motors and some
small motors are some examples that can be operated at 277/480V.

28. Page 33:
Isthe contractor to take any action in regardsto installing UPS' ?
Response: No. Any action involving the UPS must originate with the Air Force.

29. Who are to install the GF emergency generator at the existing hospital and is an ATS required
(Automatic Transfer Switch)?

Response: The Air Force will furnish and install the temporary generator at the existing hospital.
The existing ATS along with this temporary generator is required to serve the existing hospital
during the time that the existing generator is being relocated.

30. Have flow test been made using the listed fire booster pump in building 14007

Response: A flow test was conducted as indicated in the RFP documents. It was not verified
whether the pump in building 1400 was operational at the time or not. The flow rate resulting
from the test indicated that the pressure was adequate to serve he CMF.

31. Will plumbing fixtures (China and Faucest) from Denmark be considered?
Response: Yes.

32. Isittheintention to make the fuel tank of concrete and provide a heater in the tank?
Response: The intent is to provide a factory engineered/constructed concrete double wall
containment type tank product wih integral heater.

33. Lights are to be for 277 volts, but it is also a requirement to consider local available spare parts. As of
right now there are no spares available for 277 volts. Please advise

Response: Currently, there are fluorescent ballasts that are multi-voltage rated such that they can
operate at both 120V and 277V. These ballasts should be used in the new CMF and should be
stocked for future use.

34. Sec. 0010, page 79, par. 1.30.16 — Letter of intent:
When will this LOI be available?
Response: Will be available upon request.

35. Why provide a new 600 AmP transfer switch for the relocated generator? For the moment there is
installed atransfer switch for the generator in the existing hospital

Response:The new transfer switch should be 400A. During relocation of the existing generator,
the existing hospital has to be outfitted with a generator and transfer switch. At some point during
construction, both the existing hospital and the new CMF will have to be outfitted with a generator
and transfer switch simultaneously. Furthermore, the existing transfer switch is rated 208V and
the new transfer switch is rated 480V.

36. The entry to the clinic will be the most handicap unfriendly entrance at Thule! Ought to be
reconsidered.
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Response: Handicapped entrance is at the Emergency Entrance near the ambulance garage.
Accessibility, handicapped and otherwise, is not an issue which has gone unnoticed. However,
many issues influence the configuration and plan; and the current plan responds best to the
cumulative impact of those issues. Design input from the D-B is welcomed; his particular
knowledge and control of the project budget may allow qualities which respond better to the site
than those currently planned and expected to fall within the project budget. These following
design tenets must be strictly adhered to if any changes are proposed:

a. The site has been selected and studied and may not be changed to an alternate
site;

b. The utilities currently on the site must be reconfigured on this site;

C. The ambulance should enter at the high point of the site such that it does not
have to climb a slope to enter the garage;

d. The plan of the facility, with particular regard to circulation within and spatial

relationships, may not be altered. Room sizes and shapes may be altered slightly as best
suits the proposed structure.
e. The plan must be on one level. Changes in level must occur outside only.

37. DWG MP-3:
Will tank type toilets be considered?
Response: No

38. DWG MS-2
a Pipe supports ought to be of the “ Thule standard type”.
AE Response: A/E was not made aware of a "Thule design standard”

regarding pipe supports. Alternative methodology to the details on the RFP documents are
acceptable providing that supports are equivalent in strength and spacing.

b. Spec. calls for sizing the oil tank for 4 day’s use = 6500 | but DWG calls for
15120 | — please advise.
Response: The 15120 liter tank is required.

39. DGW M-7:
Will chemical shot feeders be needed if inhibit glycol is used?
Response: Shot feeders are required for pipe cleaning.

40. DWGM-8:

Recommend an automatic glycol fill system not be used. The system to be manual only for detection of
leaks and prevent a glycol spills of what in the tank. Please advise.
Response: Automatic glycol system is required.

41. DGW E-5:
Recommend fluorescent fixtures not be used since they are not available for starting at —40°C/F.
Response: The ballasts of fluorescent fixtures are affected by ambient temperatures.
These fixtures must be used indoors only. The optimum light output for these fixtures occur at
approximately 10°C(50°F) which is below the ambient indoor temperature. Fluorescent ballast can
start at 0°F. For the much lower temperatures outdoors, High Intensity Discharge fixtures are used.

42. DWG E-7:
Response: ATSI calls for being for 400A but spec. calls for 600A. Please advise.
The new transfer switch should be 400A.
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43. Recommend all transformers be grounded to the Base 40 AGW ground loop and not as shown on
DWG E1 to aground rod. Ground rods are not functioning at Thule since expected ground rod resistance
to ground is 25,000 to 30,0000.
Response: The ground symbol on sheet E-1 is not meant to be a ground rod, but in fact
is the base ground loop system. Reference note #13 on sheet E-9.

Where to install relocated medical equipment items?

Response: The AE has included a list of the items which may be re-used and the rooms in
which they may be located. (The list was issued in Amendment 1 as "Possible Locations for
Usable Existing Equipment”.) The equipment plans show the locations of the equipment but do
not designate which items are re-used and which are new. The D-B may use the list of possible
re-used items to locate which of the items on the plans are to be brought from the existing
hospital. For example: there are two D8250 units shown in the plans, and there are two
available at the existing hospital. The list shows that they may be used in CMF Rooms 107 and
108. The plans also show two D8850 units, and the list shows that there is one available in the
existing hospital which may be used in either CMF Room 107 or 108; therefore, one must be
provided new for the other room.

44. Areany of therelocated items also included in the Room by Room equipment list?
Response: See the response above.

45. Are there any CID items included in the equipment list and thereby not to be provided by the D-B
contractor?

Response: Per Specifications Section 01010, 1.23, Page 31, CID is a required task of the DB
Contractor, including the development of the package and the purchase of the items within it.
The "Room by Room Equipment List” includes medical equipment, non-medical equipment, and
furnishings required to provide a turn-key facility. These are the descriptions of the Categories
shown for equipment:

A Contractor furnished and installed from construction funds.
These items shall be detailed in the Specifications.

B Government furnished from using service operating funds (other
than construction funds), Contractor installed.

C Contractor furnished and installed from existing assets (re-used
items) or from construction funds.

E Government furnished and Contractor installed from construction
funds.

F Government furnished and installed from construction funds.

46. What kind of work is expected to be done in the period April 2004 (BOD) until 31 December 2002
(const. Complete)?
Resonse: Don't understand the question.

47. Please provide drawingsin AutoCad 2000 format.
Response: We'll not provide AutoCad format to ant offeror at thistime.
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TYPE REVIEW REVIEWING OFFICE DISCIPLINES
PROJECT BOOK ARCHITECTURAL MECHANICAL SURGEON
CONCEPT OFFICE Greenland Contractors O avie O ELecTidAL GROUND SAFETY
PRELIMINARY D STRUCTUR@ CORROQN FIRE PREVENTION
TELEPHONE  +45 3634 8040
FINAL D SANITARYD PAVEI\QITS ENVIRONMENTAL
O COMPREHENBIVE O
submission REVIEWER PLAN
L] O
D
R| COMMENT TECHNICAL COMMENTS ACTIONBY REVIEW OFFICER
w
G
o)
R
P NO. (PRINT OR TYPE) BASE CMO [ AFRCE
A
R
N
o)
D| Pagel0 Please specify the equipment in building #287 that the new
e intelligent fire alarm for the CMF shall be communicating with.
s AE Response: The component that is to be used at
i buliding #287 is design to match the existing component
g that serves the other TAB building from bulding #287.
n Contact the fire marshall at TAB for further description of
Y this component.
0
I
A
D| Pagel0 Shall the contractor incorporate the new intelligent CMF fire
e detection system into the main fire computer in building # 287? AE
S Response: Yes.
! Shall the contractor incorporate the graphic display of the new
g intelligent CMF fire alarm system into the fire main computer at
n building # 287? AE Response: Yes.
\Y
0
I
A
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D| Pagel0 | Thulestandard recommends that the fire detection system shall be
e with complete coverage, aso in buildings with fire suppression
s systems. AE Response: Please reference E-16.1 through
! E-16. 4. for a layout of the fire detection system and
9 compare this to Thule standard fire alarm detection
n requirement.
\Y
0
I
A
D| Page34 | The“RFP’ specifiestheuseof 4'-2' light fixtures, according to
e Thule “Facility Excellent Plane” 2' -2’ light fixtures shall be
S standard for future standard. Which size of fixtures shall be used for
[ the CMF? AE Response: TAB can make a decision at
g this stage since the lighting design has not yet been
n done.
\Y
0
I
A
D| Page32 | All exterior light at Thuleis controlled with a photoelectric sensor
e for the streetlight. May the exterior light for the CMF be controlled
s together with the streetlight? AE Response: Control of
i exterior lights with streetlights should be coordinated
g with the TAB.
n
\Y
0
I
A
D| Page68 | TAB standard for heat tracing sewage and water lines does not
e comply with the specification.
S TAB standard on water linesincludes 3 ea. Heat tracing systems,
i one controlled by ambient temp., one controlled by pipe temp., and
g one system as spare.
n Tab standard on sewage linesincludes 2 ea. Heat tracing systems
one controlled by pipe temp., and one as spare. The heat tracing are
\Y installed into channels of the pre-insulated pipes.
0
I
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D| Page74-
e 75

S

[

g

n

\%

o]

I

C

Shall natural daylight controller be considered, Thuleisin complete
darkness approx. 6 months of the year? AE Response: Please
explain the benifits of natural daylight controllers. If
acceptable, it can be incorporated at this stage.

All other terms of the solicitation shall remain unchanged. The bid due date remains unchanged.

(End of Summary of Changes)




Legend of Utilities
Utilities

Water and Drain
Column 1

Electricity
Column 2

Medical Gases
Column 3

Miscellaneous
Gases
Column 4
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Explanation

Hot and cold water

Cold water and drain

Hot water and drain

Cold and hot water and drain
Treated water and drain

Cold, hot and treated water and drain
Cold and treated water and drain

Hot and treated water and drain
Drain only

Cold water only

120 Volt, conventional outlet
120 Volt, special outlet
208/220 volt

120 and 208/220 Volt

440 3 phase

Special electrical requirements
208/220 volt 3 phase

Oxygen

Vacuum

Air, low pressure (30 PSIG) max.

Air, high pressure (85 PSIG) min.

Oxygen and vacuum

Oxygen and medical air (50 PSIG)
Oxygen, vacuum and medical air (50 PSIG)
Vacuum and H.P. air (85 PSIG) min.

Steam

Nitrogen gas

Nitrous oxide gas

Nitrogen and nitrous oxide gas
Carbon dioxide gas

Liquid carbon dioxide

Liquid nitrogen




Utilities

Non-Medical Gases
Column 5

Miscellaneous
Column 6
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Explanation

Natural gas

Liquid petroleum gas
Methane

Butane

Propane

Hydrogen gas

Actylene gas

Earth ground

Lead lined walis

Remote alarm ground
Empty conduit with pull cord
Vent to atmosphere

Special gas requirements
Liquid gas requirements
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Joint Schedule Number. The number shall consist of an alpha character
followed by four additional characters. The first alpha character shall denote
the equipment groups as follows:

Architectural

Casework

Dental Equipment

Movable Modular Casework
Furniture and Furnishing

Food Service Equipment
Laboratory Equipment
Miscellaneous

Plumbing Fixtures

Refrigeration

Sterilizers and Associated Equipment
User Specific ltems

X-Ray Equipment and Accessories

Category of Logistical Responsibility

A

Contractor furnished and installed from construction funds (Construction
Appropriations/Medical Construction Appropriations.)

Government fumished from using service operating funds other than
construction and installed by contractor from construction funds (Construction
Appropriations/Medical Construction Appropriations.)

Government furnished and installed from existing assets or from funds other
than construction.

Govemment fumished and contractor installed from Construction
Appropriation/Medical Construction Appropriations funds. (Procurement may be
delayed until the latest date foasible that will not interfere with project
completion. This will provide the latest model of equipment at the time it is
needed.)

Government Furnished and installed from Construction Appropriation/Medical
Construction Appropriations funds. (Procurement may be delayed until the
latest date feasible that will not interfere with project completion. This will
provide the latest model of equipment at the time it is needed.)
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